



Project Implementation Unit
Flood Emergency Reconstruction & Resilience Project (C&W Component)
ADB Assisted (Loan 3264-PAK)
2-LAKE ROAD LAHORE



Ph. # 042-37173518 – Fax No. 042-99213175 – email: piucwd@gmail.com

Revised- Announcement of Evaluation Report

1. Name of Procuring Agency: **Project Implementation Unit, Flood Emergency Reconstruction and Resilience Project (C&W, Punjab)**
2. Bidding Reference No: **NCB/FERRP-PR-CW-1, (TS# and Date: 1116/Plg 09.01.17)**
3. Contract Description/Name of work/item: **Rehabilitation/Reconstruction of Moutra Badiana Road, District Sialkot**
4. Engineer's Estimate (EE): **PKR 46,932,663**
5. Method of Procurement: **National Competitive Bidding using *Single-Stage: One Envelope* bidding procedure.**
6. IFB Published: Daily "**Jang & Nai Baat**" on 4th February, 2017 & Punjab PPRA Website
7. Total Bid documents Sold: **13**
8. Total Bids Received: **04**
9. Bid Opening date: **21st February, 2017**
10. No. of Bids qualified: **02**
11. Bid(s) Rejected: **Rejected zero, two dis-qualified**

Bidder No	Name of Firm or Bidder	Bid Prices at the time of opening (PKR)	Final Evaluated Bid Price (PKR)	Reasons for acceptance/rejection	Substantially Responsive and Lowest Evaluated Bidder.	Ranking	Remarks
1.	M/S N.A Builders	48,145,391	53,135,061	Non-responsive due to deficient bid security	NA	NA	
2.	M/S Zaheer & Co.	45,443,801	41,935,539	Qualified Financially & Technically	Bidder was 10.65 % below and refused to execute the Works. Bid security forfeited.		
3.	M/S Nazeer Ahmad & Brothers	47,250,620	47,250,603	Disqualified for not providing any supporting documents, the bid is incomplete	NA	NA	
4	M/S Mastic Fast JV	66,220,479	<u>48,997,261</u>	Qualified Financially & Technically	Yes	1 st	Approved for Contract Award 4.40 % above the DNIT


18/05/17
Project Director
Project Implementation Unit
FERRP, C&W, Punjab