



Project Implementation Unit
Flood Emergency Reconstruction & Resilience Project (C&W Component)
ADB Assisted (Loan 3264-PAK)
2-LAKE ROAD LAHORE



Ph. # 042-37173518 – Fax No. 042-99213175 – email: piucwd@gmail.com

Revised- Announcement of Evaluation Report

1. Name of Procuring Agency: **Project Implementation Unit, Flood Emergency Reconstruction and Resilience Project (C&W, Punjab)**
2. Bidding Reference No: **NCB/FERRP-PR-CW-2, (TS# and Date: 2103/DB 30.12.16)**
3. Contract Description/Name of work/item: **Rehabilitation/Reconstruction of Flood Damaged Bridge over river Tavi, District Sialkot**
4. Engineer's Estimate (EE): **PKR 45,733,563**
5. Method of Procurement: **National Competitive Bidding using *Single-Stage: One Envelope* bidding procedure.**
6. IFB Published: Daily "**Jang & Nai Baat**" on 4th February, 2017 & Punjab PPRA Website
7. Total Bid documents Sold: **10**
8. Total Bids Received: **05**
9. Bid Opening date: **21st February, 2017**
10. No. of Bids qualified: **04**
11. Bid(s) Rejected: Rejected zero, **one dis-qualified**

Bidder No	Name of Firm or Bidder	Bid Prices at the time of opening (PKR)	Evaluated Bid Price (PKR)	Reasons for acceptance/rejection	Substantially Responsive and Lowest Evaluated Bidder.	Ranking	Remarks
1	M/S Farooq Sandhu & Co.	47,042,057	46,992,407	Qualified Financially & Technically	Yes	1 st	Approved for Contract Award 2.75 % above the DNIT
2	M/S N.A Builders	47,594,495	47,594,497	Qualified Financially & Technically	No	2 nd	
3	M/S Zaheer & Co.	43,025,705	40,732,435	Qualified Financially & Technically	Bidder was 10.94 % below and refused to execute the Works. Bid security forfeited.		
4	M/S Mastic Fast JV	62,322,068	62,322,068	Qualified Financially & Technically	No	3 rd	
5	M/S Nazeer Ahmad & Brothers	46,745,586	46,745,586	Disqualified for not providing any supporting documents bid is incomplete	NA	NA	


18/05/17
Project Director
Project Implementation Unit
FERRP, C&W, Punjab