

EVALUATION REPORT

Sr. No.	Allocation of Funds	Date of Advertisement of Tender	No of Tenders documents sold	No of tender submitted	Closing date of tender	Detail/No of Bidders Participated in Bidding	Name of the qualified bidder and disqualification		Reason of disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
2	981300/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s Tahir Enterprises	M/s SZ Transformer Engg,Workshop	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s SZ Transformer Engg.Workshop
3	1207500/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s ZR Chisti & Co	M/s SZ Transformer Engg,Workshop	M/s ZR Chishti & Co	Due to highest rate	24/11/2021	M/s SZ Transformer Engg.Workshop
4	710600/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s Tahir Enterprises	M/s SZ Transformer Engg,Workshop	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s SZ Transformer Engg.Workshop
5	1236600/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s Tahir Enterprises	M/s SZ Transformer Engg,Workshop	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s SZ Transformer Engg.Workshop
6	247100/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s Tahir Enterprises	M/s SZ Transformer Engg,Workshop	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s SZ Transformer Engg.Workshop
7	244400/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s Tahir Enterprises	M/s SZ Transformer Engg,Workshop	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s SZ Transformer Engg,Workshop
8	1213700/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s ZR Chisti & Co	M/s SZ Transformer Engg,Workshop	M/s ZR Chishti & Co	Due to highest rate	24/11/2021	M/s SZ Transformer Engg,Workshop
9	590100/-	9/11/2021	2	2	24/11/2021	M/s KS Builders M/s Tahir Enterprises	M/s KS Builders	M/s Tahir Enterprises	Due to highest rate	24/11/2021	M/s KS Builders
10	594700/-	9/11/2021	2	2	24/11/2021	M/s Akbar & Brothers & M/s RZS Const.Co	M/s Akbar & Brothers	M/s Rzs Construction Co	Due to highest rate	24/11/2021	M/s Akbar & Brothers
11	311100/-	9/11/2021	2	2	24/11/2021	M/s Akbar & Brothers & M/s RZS Const.Co	M/s Akbar & Brothers	M/s Rzs Construction Co	Due to highest rate	24/11/2021	M/s Akbar & Brothers
12	1207500/-	9/11/2021	2	2	24/11/2021	M/s Alam's Syndicate& M/s Innovative Const.	M/s Alam's Syndicate	M/s Innovative Construction	Due to highest rate	24/11/2021	M/s Alam's Syndicate
13	218400/-	9/11/2021	2	2	24/11/2021	M/s Umair Jadoon & Co& M/s MG Shah & Co	M/s Umair Jadoon & Co	M/s MG Shaha & Co	Due to highest rate	24/11/2021	M/s Umair Jadoon & Co
14	381800/-	9/11/2021	2	2	24/11/2021	M/s SZ Transformer ENGG.Workshop M/s ZR Chisti & Co	M/s ZR Chishti & Co	M/s SZ Transformer Engg,Workshop	Due to highest rate	24/11/2021	M/s ZR Chishti & Co